



WEBSITE BUILD & ONGOING ENGAGEMENT

# Scope, terms and what performance means.

**\$10,000**

BUILD — 30% AT START

**\$300/mo**

RETAINER — FROM HOSTING

**\$2,000**

BONUS — AT MONTH 6

The agreement reached in conversation, written down: what the ten thousand buys, what the monthly three hundred covers, and the exact conditions under which the incentive bonus is earned — so nobody is reading the other's mind six months from now.

PREPARED FOR

Robert  
CTL Pro Construction LLC  
Broussard & Lafayette, LA

PREPARED BY

Charles Meyers  
charliem04work@gmail.com

DATE

23 September 2026  
Valid 30 days

REFERENCE

CTL-WEB-01  
Revision A

## 01 — THE AGREEMENT

# Terms at a glance

Four numbers, and the trigger that starts each one. Everything after this page is detail underneath these four lines.

| AMOUNT     | WHAT IT IS             | WHEN IT IS DUE                                                                                                                                  |
|------------|------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------|
| \$3,000    | Deposit — 30% of build | On signing. This is the trigger that starts the build clock; work already performed to date is credited against the total, not billed on top.   |
| \$7,000    | Balance of build       | Spread across <b>6 to 12 monthly instalments</b> , term chosen by CTL at launch. First instalment 30 days after the production build is hosted. |
| \$300 / mo | Care retainer          | Begins only once the <b>final production build is hosted</b> and serving on CTL's domain. Nothing is charged during the build.                  |
| \$2,000    | Performance incentive  | Evaluated once, <b>six months after launch</b> , against the criteria on page 7. Earned or not earned — never partial guesswork.                |

## What "launch" means

One defined moment, used by every clause in this document: the production build is live on **ctlpro.com**, DNS has been cut over, forms deliver to CTL, and the site is serving real visitors. Not a preview link. Not a staging URL.

## What is already built

Twenty-one pages, rendering, on real CTL content — 40 job photographs, nine named faces, ten reviews reproduced word for word, sixteen towns. The remaining work is accounts, decisions and sign-offs, not construction.

## PAYMENT MECHANICS

- Invoices are issued electronically. **Bank transfer (ACH) costs a few dollars flat; card payment carries a percentage fee** that becomes meaningful at five figures — same invoice, different button.
- Instalments are due on the same calendar day each month. Payments more than **14 days late** pause non-emergency retainer work until cleared; emergency response is never withheld over an invoice.
- **Ownership of the site — code, configuration and build tooling — transfers to CTL Pro Construction LLC on receipt of the final build payment.** Photographs, copy, reviews and the CTL name are CTL's throughout and always were.
- Third-party running costs (domain, any CRM, hiring platform, call tracking, the per-lookup Google reviews charge) are billed by those vendors directly to CTL and are not part of any figure on this page.

## TWO POINTS TO CONFIRM AT SIGNING

The instalment term (6, 9 or 12 months) and the qualified-lead target on page 7 are the only figures in this document not already settled in conversation. Both are written here as proposals with recommended defaults, and both are one line to change.

## 02 — SCOPE OF THE BUILD

# What the \$10,000 buys

A complete, live, twenty-one page site — designed, written into structure, built, tested, hosted and handed over with documentation. Not a template with a logo dropped in.

## THE PAGES

| PAGE             | WHAT IS ON IT                                                             | PAGE           | WHAT IS ON IT                                     |
|------------------|---------------------------------------------------------------------------|----------------|---------------------------------------------------|
| /                | Hero, services, storm strip, gallery band, reviews, booking, contact form | /team/         | Robert, plus eight crew headshots                 |
| /services/       | Hub for all five service lines                                            | /reviews/      | Live Google reviews + 10 Facebook recommendations |
| • roofing        | Materials, process, warranty, FAQs                                        | /areas/        | 16 towns across 6 parishes                        |
| • remodeling     | Remodeling & restoration                                                  | /financing/    | Options and a monthly payment estimator           |
| • outdoor-living | Patios, decks, outdoor structures                                         | /contact/      | Assessment request form and booking calendar      |
| • emergency      | Emergency response and inspections                                        | /careers/      | Application form and questionnaire                |
| • commercial     | Commercial roofing                                                        | /case-studies/ | Page type built; waiting on projects              |
| /storm-damage/   | Storm damage and the claim process                                        | /terms/        | Terms of service                                  |
| /insurance/      | How a claim works, start to finish                                        | /privacy/      | Privacy policy                                    |
| /gallery/        | 40 photographs, five filters, lightbox                                    | 404            | Not-found page, styled and routed                 |
| /video/          | Job walkthrough video                                                     |                |                                                   |

Every page is built, rendering and navigable today. Where one is still waiting on something from CTL — a decision, a photograph, an attorney's read — that item is numbered in the handover document, not quietly forgotten.

## BUILT ON REAL CTL MATERIAL

Not one photograph, name, review or number on this site was invented to fill a hole. The crew grid is eight of CTL's own people, under their own names — no stock photography of strangers in hard hats. The Facebook recommendations are reproduced word for word, typos included, because tidying a customer's grammar is editing their testimonial. Google reviews load live from the Business Profile, so the rating a visitor sees is the rating CTL actually has that morning.

40

JOB  
PHOTOGRAPHS

9

REAL FACES,  
NAMED

10

REVIEWS,  
VERBATIM

16

TOWNS, 6  
PARISHES

## 02 — SCOPE OF THE BUILD, CONTINUED

# The engineering underneath

Six things a customer never sees, every one of which decides whether the site earns anything.

## Built to stay up

Static site on Cloudflare's global network — no database to patch, nothing to hack on a Tuesday, free to serve at the traffic a regional contractor sees. Every internal link is verified at build time; a broken link fails the build rather than reaching a customer.

## Found in search

Sitemap, robots, structured business data, per-page titles and descriptions, clean URL structure, Open Graph cards for when a link is shared. Deliberately **no** fake review markup — Google penalises it, and CTL's stars already come from the Business Profile.

## Leads that arrive

A dedicated form service records every assessment request, notifies CTL, and can hand the lead straight to a CRM. Spam is filtered before it reaches an inbox. A second service takes résumé uploads on the careers page into private storage only CTL can open.

## Fast and accessible

Self-hosted fonts, processed images, measured performance pass, no layout shift. Keyboard navigable, screen-reader labelled, contrast checked — the legal exposure a contractor's site quietly carries, closed.

## Editable without a developer

Reviews, towns, services, team and gallery live in plain structured content files, plus a photo manager at /admin/. Changing a phone number or adding job photos does not mean touching design code.

## Launch and handover

DNS cutover run to a written T-14 → T+7 plan with a rollback, plus a documented set: go-live checklist, credentials register, production readiness audit, route map, CMS guide. CTL is never locked to one person.

## LEFT OFF ON PURPOSE

Four absences that look like gaps and are not — each a decision, and each reversible the moment the underlying fact changes.

## NOT ON THE SITE

## WHY NOT

## Review stars in search markup

Google stopped showing stars for businesses marking up reviews about themselves in 2019. The code produces no stars and risks a penalty across the domain. CTL's stars come from the Business Profile, which already works.

## Monthly payment figures

The estimator is built and switched off until the financing terms are real ones. A number a customer reads on the site is one they will expect at signing.

## Sixteen separate town pages

One areas page instead. Thin town pages with nothing local on them are the pattern search engines demote — worth building once there are case studies to put on them.

## A Facebook review feed

Meta retired the reviews API. The recommendations are reproduced on the page and the tab is linked — a live feed is not something anyone can build any more.

## 03 — PAYMENT SCHEDULE

# How the ten thousand is paid

Thirty per cent to start, seventy per cent spread across the months after the site is earning its keep. CTL picks the term at launch.

| TERM      | MONTHLY<br>INSTALMENT | WITH RETAINER | TOTAL MONTHLY, FIRST YEAR                                          |
|-----------|-----------------------|---------------|--------------------------------------------------------------------|
| 6 months  | \$1,166.67            | \$1,466.67    | Balance cleared in half a year; months 7–12 drop to \$300.         |
| 9 months  | \$777.78              | \$1,077.78    | The middle path. Balance clears before the bonus review is banked. |
| 12 months | \$583.33              | \$883.33      | Lightest monthly figure; balance clears at the one-year mark.      |

## The sequence

- **Signing** — \$3,000 deposit. Build clock starts.
- **Build & launch** — no further invoices. Nothing is billed monthly while the site is not yet live.
- **Launch + 30 days** — first balance instalment, plus the first \$300 retainer.
- **Launch + 6 months** — performance review. Bonus earned or not, in writing, within 30 days.

## No interest, no penalty

The instalment plan carries no interest and no financing charge — \$10,000 paid over twelve months is \$10,000. CTL may settle the balance early at any point with no fee. The only consequence attached to timing is the 14-day pause described on page 2, and it applies to convenience work, never to an outage.

## 04 — BOUNDARIES

# What sits outside the build price

## CTL PROVIDES

- Domain ownership and registrar access
- Google Business Profile ownership and an API key for the live reviews feed
- Attorney review of terms, privacy, the application questions and the claims language
- Decisions on CRM, hiring platform, call tracking and scheduler
- Remaining content: commercial photos, case-study projects, the walkthrough video
- One named person who can answer questions and sign off

## NOT INCLUDED — QUOTED SEPARATELY

- Paid advertising, ad spend, or managed SEO campaigns
- Photography, videography and original copywriting beyond what exists
- New page types, new sections or feature work commissioned after launch
- Third-party subscriptions and usage fees billed by those vendors
- Rebuilds forced by a vendor CTL chooses to replace after launch
- Print, signage, vehicle wraps or other non-web design

## 05 — THE MONTHLY RETAINER

# What \$300 a month covers

A site with forms, a photo manager and a live reviews feed is not a thing you hang on a wall. The retainer answers "who gets called when a form stops working on a Saturday" in advance, rather than during the first outage.

## INCLUDED EVERY MONTH

## WHAT THAT MEANS IN PRACTICE

|                          |                                                                                                                                                                                                         |
|--------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Hosting & infrastructure | Cloudflare Pages and both background services kept configured, deployed and healthy. Hosting itself is free at CTL's traffic; this covers the hands on it.                                              |
| Uptime & form monitoring | The site and — more importantly — the lead path are watched. A form that silently stops delivering is the failure that costs real money, so it is checked, not assumed.                                 |
| Security & updates       | Dependency and framework updates, security headers maintained, spam filtering tuned, TLS and DNS records kept correct.                                                                                  |
| Content edits — 2 hrs    | Text changes, new gallery photographs, team and town updates, hours, phone numbers, service copy, seasonal storm messaging. Unused time rolls forward one month (4 hrs maximum).                        |
| Bug fixes                | Anything delivered in the build that stops behaving correctly is fixed at no charge, for as long as the retainer runs. Not a 90-day warranty that quietly expires.                                      |
| Monthly report           | One page: leads received, where visitors came from, top pages, search queries CTL appears for, page-speed health. The same numbers the bonus is judged on — visible monthly, not revealed at month six. |
| Backups & rollback       | Every change version-controlled. Any bad change can be reversed to the previous live state in minutes.                                                                                                  |

## Response times

- **Site down, or forms not delivering** — acknowledged same day, worked until resolved, including weekends after storms.
- **Something broken but not blocking leads** — within 2 business days.
- **Content edits and requests** — within 3 business days.

## Terms of the retainer

- Month to month. Either side may end it with **30 days' written notice**.
- Ending it does not affect the build balance, the bonus, or CTL's ownership of the site.
- Work beyond the included hours is quoted before it starts — never billed as a surprise.
- Additional hours, when wanted, are billed at **\$85/hr** **PROPOSED**

## WHY IT STARTS AT HOSTING AND NOT BEFORE

Charging a care fee for a site nobody can visit would be charging for nothing. The retainer keeps a **live** site healthy, so the first \$300 falls due the day the final production build is serving on CTL's domain — not one day sooner, however long the remaining sign-offs take.

## 06 — THE PERFORMANCE INCENTIVE

# What "performs well" has to mean

A \$2,000 bonus judged on a feeling is a \$2,000 argument. So it is judged on five measurements CTL can read in the monthly report, from sources neither side controls.

| # | CRITERION          | MEASURED FROM                                                   | TARGET AT MONTH 6                                                                                                     |
|---|--------------------|-----------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------|
| 1 | Qualified leads    | Form records + tracked calls, averaged across months 4, 5 and 6 | <b>≥ 10 per month</b> <span>CONFIRM</span><br>Or 2× the pre-launch baseline, whichever CTL prefers to set at signing. |
| 2 | Conversion rate    | Qualified leads ÷ unique visitors, same three months            | <b>≥ 2.0%</b><br>Industry median for contractor sites sits near 1–2%.                                                 |
| 3 | Search visibility  | Google Search Console                                           | <b>Organic clicks in month 6 ≥ 150% of month 1</b>                                                                    |
| 4 | Speed & experience | Google's own field data, mobile, 75th percentile                | <b>LCP ≤ 2.5s · INP ≤ 200ms · CLS ≤ 0.1</b> — "good" on all three                                                     |
| 5 | Reliability        | Uptime and form-delivery monitoring                             | <b>≥ 99.9% uptime</b> , no lead-path outage left unresolved past 24 hours                                             |

## How it pays

**\$2,000** — criterion 1 met, **and** at least three of criteria 2–5.

**\$1,000** — criterion 1 met, fewer than three of the rest.

**\$0** — criterion 1 not met. The site's job is leads; everything else is in service of that.

Assessed once, in the 30 days after month 6, and payable within 30 days of that written assessment — one evaluation, not a rolling target.

## What counts as a qualified lead

A real person in the service area making a genuine enquiry about work — through the assessment form, the storm line, or a tracked call originating from the site.

**Not counted:** spam and bot submissions, vendor and marketing solicitations, duplicates from the same person inside 30 days, job applications (tracked separately), obvious tests, and anyone plainly outside Acadiana.

Every submission is timestamped and stored, so the count is a record both sides can open — not a claim either side makes.

## FAIRNESS CLAUSES — BOTH DIRECTIONS

### THE BONUS IS NOT EARNED BY

- Traffic, impressions or rankings alone — the target is enquiries, not applause
- Leads CTL sourced elsewhere that the site merely happened to be live for
- Paid advertising CTL funds separately, unless both sides agree to include it

### MONTHS EXCLUDED FROM THE COUNT

- Any month where analytics, call tracking or the reviews key was not yet live — nothing to measure
- Any month where CTL asked for the site, a form or a page to be held back
- A named storm that materially disrupts CTL's operations — the window extends by that month

## 07 — ACCEPTANCE

# The whole thing, on one page

Sign here and the deposit invoice follows the same day.

| ITEM                          | AMOUNT          | TRIGGER                                                                  |
|-------------------------------|-----------------|--------------------------------------------------------------------------|
| Website build — deposit (30%) | \$3,000         | On signing                                                               |
| Website build — balance       | \$7,000         | Equal instalments over _____ months, from launch + 30 days               |
| Care retainer                 | \$300 / month   | From the day the production build is hosted; 30 days' notice either side |
| Performance incentive         | up to \$2,000   | Assessed at launch + 6 months against page 7                             |
| Build total                   | <b>\$10,000</b> | No interest, no financing charge, early settlement free                  |

## What happens next

- **Same day** — deposit invoice issued; the attorney starts reading the four documents; Business Profile ownership is confirmed.
- **Week 1** — accounts and keys collected, outstanding decisions taken, remaining content gathered.
- **T-14 → T-1** — final content in, sign-offs banked, DNS prepared, rollback rehearsed.
- **Launch day** — cutover. Minutes of work; the fortnight before it is what makes those minutes uneventful.
- **T+7** — first report, monitoring confirmed, retainer running.

## Good faith, stated plainly

This document is the commercial agreement between CTL Pro Construction LLC and Charles Meyers for the CTL Roofing website. It replaces anything discussed verbally before it and can only be changed in writing signed by both.

Nothing here is designed to be leaned on later. Every number in it came out of the same conversation, and every definition exists so that the six-month review is arithmetic rather than a negotiation.

### INSTALMENT TERM — CIRCLE ONE

**6 months (\$1,166.67/mo) · 9 months (\$777.78/mo) · 12 months (\$583.33/mo).** The term can be shortened at any point; it cannot be extended past twelve months.

SIGNED FOR CTL PRO CONSTRUCTION LLC

CHARLES MEYERS

DATE

DATE